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July 8, 2021 
 

 

Addendum No. 1 

RE: Contract # C204543 

WBS # 47532.3.3 

FA# STATE FUNDED 

Harnett and Johnston Counties 

I-95 FROM SR-1002 (EXIT 71) TO I-40 (EXIT 81) 
 

July 20, 2021 Letting 
 

To Whom It May Concern: 
 

Reference is made to the plans and proposal form furnished to you on this project. 
 

The following revisions have been made to the Structure plans. 

 

Sheet No. Revision 

(I-5986B) S4-2 

Added Notes for Class II Surface Preparation, Class III 

Surface Preparation, and Concrete Deck Repair for PC 

Overlay as Extra Work. "Epoxy Coating as Extra work" 

statement under notes removed. 

(I-5986B) S4-5 
"Polyester" removed from labels that list "Polyester Polymer 

Concrete Overlay". 

(I-5878) W-12 
Updated quantity boxes to indicated Gravity Retaining Wall 

rather than MSE wall. 

 

Please void the above listed Sheet in your plans and staple the revised Sheet thereto. 

 

The following revisions have been made to the Roadway plans. 

 

Sheet No. Revision 

(I-5883) 2G-5 
Detail added to depict the Class A Rip Rap only at the top of 

Class II Rip Rap. 

(I-5883) 2G-6 
Revised SR13 profile and drainage to save pond on Parcel 

102, added rock embankment detail. 

(I-5878) 3B-1 
Earthwork quantity sheet updated to reflect earthwork 

quantity changes shown below. 

http://www.ncdot.gov/
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(I-5883) 3B-2 
Earthwork quantity sheet updated to reflect earthwork 

quantity changes shown below. 

(I-5986B) 3B-4 
Earthwork quantity sheet updated to reflect earthwork 

quantity changes shown below 

(I-5986B) 3B-8 
Guardrail quantity sheet updated to reflect guardrail quantity 

changes shown below.  

(I-5878) 3D-1 thru 3D-

19 

Drainage summary sheets updated to reflect drainage 

quantity changes shown below.  

(I-5883) 3D-20, 3D-34  
Drainage summary sheets updated to reflect drainage 

quantity changes shown below. 

(I-5883) 3P-2 
Revised SR13 profile and drainage to save pond on parcel 

102, added rock embankment detail. 

(I-5986B) 3P-3 
Incorporated R/W revision for Parcel 266, 266A, and 267, 

revised paved shoulder under NC 50 bridge. 

(I-5878) 16-17, 102 
Added drives for Parcels 45, 46, and 47, updated surveys for 

Parcel 46. 

(I-5878) 17, 19, 57 Additional drainage notes were added. 

(I-5878) 19 Added note to save sign on Parcel 93. 

(I-5883) 23-24, 26-27, 

29, 32, 62, 64-65 

Additional drainage notes were added. 

(I-5883) 23-25, 59 
Revised SR13 profile and drainage to save pond on parcel 

102, added rock embankment detail. 

(I-5883) 27-28 Hatched area for pavement removal updated. 

(I-5986B) 35-36, 40, 

42, 44-45, 68 

Additional drainage notes were added. 

(I-5986B) 42 
Incorporated R/W revision for Parcel 266, 266A, and 267, 

revised paved shoulder under NC 50 bridge. 

(I-5878) 56A 
Added notes to save signs on Parcels 302 & 303, added TCE 

on Parcels 302, 303, & 307. 

(I-5878) 58 Revised pavement radius at SR12/NC55 intersection. 

(I-5878 / I-5883)  

118-119 

Revised SR13 profile and drainage to save pond on parcel 

102, added rock embankment detail. 

(I-5878 / I-5883 /   

I-5986B) TMP-1C 

A number of items in the lists were removed. 

(I-5878 / I-5883 /   

I-5986B) TMP-1G 

All the pavement marking general notes were revised. 

(I-5878)  TMP-17B Cross section revised due to SR13 profile change. 

(I-5878) TMP-18A Cross section revised due to SR13 profile change. 

(I-5878) UC-7C,  

UC-14, UC-27 

Added fluoroelastomer gaskets along water line PW700 

through and past contaminated soils.  No quantity changes. 

(I-5878) UC-16, UC-30 Revised water line to avoid signs on Parcels 302 & 303.  

(I-5878) UO-4 thru  

UO-5 

Updated due to revised drainage for drives added to Parcels 

45, 46, & 47. 

(I-5878) UO-14 Updated to show additional TCE. 

(I-5878) X-1A, X-1F 

thru X-1G 

Cross section summary sheets updated to reflect earthwork 

quantity changes shown below. 
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(I-5883) X-1H, X-1O 
Cross section summary sheets updated to reflect earthwork 

quantity changes shown below. 

(I-5986B) X-1R, X-1U 
Cross section summary sheets updated to reflect earthwork 

quantity changes shown below. 

(I-5878) X-229 thru  

X-232, X-394 

Added drives for Parcels 45, 46, and 47, updated surveys for 

Parcel 46. 

 

(I-5878) X-318 thru  

X-319 

Updated to show “fill to elevation” for drainage. 

(I-5878) X-405 Revised pavement radius at SR12/NC55 intersection. 

(I-5883) X-504 thru  

X-509, X-662 

Revised SR13 profile and drainage to save pond on parcel 

102, added rock embankment detail. 

(I-5986B) X-846 thru 

X-849 

Incorporated R/W revision for Parcel 266, 266A, and 267, 

revised paved shoulder under NC 50 bridge. 

 

Please void the above listed Sheets in your plans and staple the revised Sheets thereto. 

 

The following revisions have been made to the proposal: 
 

Page No. Revisions 

Proposal Cover 
Note added that reads “Includes Addendum No. 1 Dated 07-08-

2021” 

Table of Contents 
Revised the MINORITY BUSINESS ENTERPRISE AND 

WOMEN BUSINESS ENTERPRISE provision page number.  

G-14 Revised the SPECIALTY ITEMS provision 

G-14 thru G-25 Updated FUEL PRICE ADJUSTMENT provision  

G-33 thru G-35 
Added broadband project I-5986A/I-5877 project to the 

COOPERATION BETWEEN CONTRACTORS provision. 

TC-1 thru TC-37 

Unit Project Special Provision entitled WORK ZONE TRAFFIC 

PATTERN MASKING removed. “Measurement and Payment” 

section added to Unit Project Special Provision entitled TRAFFIC 

CONTROL SUPERVISOR to show item as incidental. 

UBO-2A 

Note added that reads "The Town of Benson will need two months’ 

notice and one week to back feed the aerial span over I-95 at -L- 

1328+40 for noise wall 33-1 construction” 

ST-62A 

Revised Unit Project Special Provision entitled POLYMER 

CONCRETE BRIDGE DECK OVERLAY to remove “in North 

Carolina” requirement for System Provider Qualifications 

ST-6B 

Revised Unit Project Special Provision entitled ELECTRICAL 

CONDUIT SYSTEM FOR SIGNALS to include separate pay 

items for the 2 stations 

P-1  Revised to reflect the Department’s receipt of the permits 

New Pages P-2 

thru P-173 
Pages added to include project permit in the proposal 

 

Please void the above listed existing Pages in your proposal and staple the revised Pages 

thereto. Staple New Pages P-2 thru P-173 after revised Page P-1 in your proposal. 
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On the item sheets the following pay item revisions have been made: 
 

Item Description Old Quantity New Quantity 

0005-0022000000-E-

225 

UNCLASSIFIED 

EXCAVATION 

 

498,000 CY 504,000 SY 

0014-0106000000-E-

230 

BORROW EXCAVATION 786,000 CY 779,000 CY 

0021-0194000000-E-

265 

SELECT GRANULAR 

MATERIAL, CLASS III 

65,350 CY 64,500 CY 

0022-0196000000-E-

270 

GEOTEXTILE FOR SOIL 

STABILIZATION 

672,500 SY 671,200 SY 

0024-0220000000-E-

SP 

ROCK EMBANKMENTS 225 TON 1,925 TON 

0025-0222000000-E-

SP 

GEOTEXTILE FOR 

ROCK EMBANKMENTS 

460 SY 1,660 SY 

0038- 0344000000-E-

310 

18" SIDE DRAIN PIPE 7,820 LF 7,876 LF 

0039-0345000000-E-

310 

24" SIDE DRAIN PIPE 5,272 LF 5,324 LF 

0048-0372000000-E-

310 

18" RC PIPE CULVERTS, 

CLASS III 

760 LF 820 LF 

0053-0402000000-E-

310 

48" RC PIPE CULVERTS, 

CLASS III 

352 LF 368 LF 

0099-1077000000-E-

SP 

#57 STONE 160 TON 760 TON 

0102-1121000000-E-

520 

AGGREGATE BASE 

COURSE 

87,370 TON 96,470 TON 

0104-1275000000-E-

600 

PRIME COAT 31,9000 GAL 29,540 GAL 

0108-1491000000-E-

610 

ASPHALT CONC BASE 

COURSE, TYPE B25.0C 

420,590 TON 415,640 TON 

0109-1503000000-E-

610 

ASPHALT CONC 

INTERMEDIATE 

COURSE, TYPE I19.0C 

214,660 TON 215,250 TON 
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0110-1519000000-E-

610 

ASPHALT CONC 

SURFACE COURSE, 

TYPE S9.5B 

24,840 TON 24,040 TON 

0111-1523000000-E-

610 

ASPHALT CONC 

SURFACE COURSE, 

TYPE S9.5C 

51,610 TON 52,510 TON 

0112-1524200000-E-

610 

ASPHALT CONC 

SURFACE COURSE, 

TYPE S9.5D 

127,060 TON 127,130 TON 

0113-1575000000-E-

620 

ASPHALT BINDER FOR 

PLANT MIX 

33,995 TON 33,925 TON 

0114-1577000000-E-

620 

POLYMER MODIFIED 

ASPHALT BINDER FOR 

PLANT MIX 

7,245 TON 7,250 TON 

0129-2209000000-E-

838 

ENDWALLS 348.5 CY 349.5 CY 

0166-2724000000-E-

857 

PRECAST REINFORCED 

CONCRETE BARRIER, 

SINGLE FACED 

3,692 LF 3,777 LF 

0172-3030000000-E-

862 

STEEL BEAM 

GUARDRAIL 

21,975 LF 22,250 LF 

0181-3287000000-N-

SP 

GUARDRAIL END 

UNITS, TYPE TL-3 

57 EA 58 EA 

0183-3317000000-N-

SP 

GUARDRAIL ANCHOR 

UNITS, TYPE B-77 

42 EA 43 EA 

0195-3635000000-E-

876 

RIP RAP, CLASS II 3,295 TON 5,795 TON 

0196-3642000000-E-

876 

RIP RAP, CLASS A 100 TON 650 TON 

0274-4815000000-E-

1205 

PAINT PAVEMENT 

MARKING LINES (6") 

773,510 LF 1,512,354 LF 

0276-4825000000-E-

1205 

PAINT PAVEMENT 

MARKING LINES (12") 

49,590 LF 99,176 LF 

0283-4848000000-E-

SP 

WORK ZONE TRAFFIC 

PATTERN MASKING 

6,969,600 SF DELETED 
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0285-4855000000-E-

1205 

REMOVAL OF 

PAVEMENT MARKING 

LINES (6") 

4,400 LF 743,244 LF 

0539-8504000000-E-

460 

CONCRETE BARRIER 

RAIL WITH MOMENT 

SLAB 

250 LF 158.74 LF 

0549-8801000000-E-

SP 

MSE RETAINING WALL 

NO W2-1 (I-5883) 

3,000 SF 3,500 SF 

0552-8801000000-E-

SP 

MSE RETAINING WALL 

NO W2-2 (I-5883) 

3,300 SF 3,800 SF 

0556-8847000000-E-

SP 

ARCHITECTURAL 

CONCRETE SURFACE 

TREATMENT 

40,791 SF 41,241 SF 

0581-8175000000-E-

420 

CLASS AA CONCRETE 

(BRIDGE) 

276.7 CY 205.7 CY 

0591-8224000000-E-

425 

EPOXY COATED 

REINFORCING STEEL 

(BRIDGE) 

21,566 LB 9,487 LB 

0627-4865000000-E-

1205 

REMOVAL OF 

PAVEMENT MARKING 

LINES (12") 

NEW ITEM 49,586 LF 

0628-6045000000-E-

SP 

48" TEMPORARY PIPE NEW ITEM 1,200 LF 

 

The Contractor’s bid must include these pay item revisions. 
 

The electronic bidding file has been updated to reflect these revisions. Please download 

the Addendum File and follow the instructions for applying the addendum. Bid Express 

will not accept your bid unless the addendum has been applied. 
 
 

The contract will be prepared accordingly.  
 

 

 

 

Sincerely, 

 

 

 

Ronald E. Davenport, Jr., PE 

State Contract Officer 
 

 

RED/jjr 
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Attachments 

 

 
 

 

 

 

 

cc: Mr. Lamar Sylvester, PE  Mr. Ray Arnold, PE 

 Mr. Kevin Bowen, PE   Ms. Jaci Kincaid 

 H.L. "Drew" Cox, PE   Ms. Lori Strickland 

 Mr. Boyd Tharrington, PE  Mr. Mike Gwyn   

 Mr. Jon Weathersbee, PE  Ms. Penny Higgins 

 Mr. Ken Kennedy, PE   Mr. Kyle Kempf  

 Project File (2)    
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